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State/
Country

California

Nebraska

New York

North Carolina

Texas

Virginia

Wisconsin

Support

Department of the Army
Military Construction, Army Reserve - FY 2003
Index of Locations
(Dollars in Thousands)

DD Form
Auth New/ 1391
Installation and Location of Approp Current Page
Project Title Approp Amount Mission No.
Inside the United States
Vallejo
Organizational Maintenance Shop/Area 6,501 6,501 C II-3
Maintenance Support Activity (Marine)
Subtotal 6,501 6,501
Lincoln
AR Center/Organizational Maintenance 8,732 8,732 C II-9
Shop/Unheated Storage
Subtotal 8,732 8,732
Oswego
AR Center/Organizational Maintenance
Shop/Unheated Storage 5,492 5,492 C II-14
Subtotal 5,492 5,492
Fort Bragg
Addition/Alteration to AR Center 1,624 1,624 o] II-19
Subtotal 1,624 1,624
Grand Prairie
AR Center/Organizational Maintenance 9,113 9,113 C I1-24
Shop/Direct Support-General Support
Subtotal 9,113 9,113
Fort Story
AR Center/Organizational Maintenance 12,385 12,385 C II-30
Shop/Area Maintenance Support Activity/
Storage
Subtotal 12,385 12,385
Fort McCoy
Battalion Dining Facility 5,117 5,117 C II-35
Subtotal 5,117 5,117
Subtotal Major Construction 48,964 48,964
Unspecified Minor Construction 2,850 2,850 NA I1-38
Planning and Design 6, 6, NA II-39
Grand Total Authorization/TOA 58,779 58,779
Total New Mission 0 0
Total Current Mission 48,964 48,964

ii



Department of the Army
Military Construction, Army Reserve - FY 2003
Index of Locations
Air and Water Pollution Abatement
(Dollars in Thousands)

DD Form
Auth 1391
State/ Installation and Location of Approp Page
Country Project Title Approp Amount No

None

iii



Department of the Army
Military Construction, Army Reserve - FY 2003
Index of Locations
Energy Conservation Investment Program
(Dollars in Thousands)

DD Form
Auth 1391
State/ Installation and Location of Approp Page
Country Project Title Approp Amount No

None

iv



Fiscal
Component Year
USAR 2003
USAR 2003
USAR 2003
USAR 2003
USAR 2003
USAR 2003
USAR 2003
USAR 2003
USAR 2003
USAR 2003
USAR 2004
USAR 2004
USAR 2004
USAR 2004
USAR 2004
USAR 2004
USAR 2004
USAR 2004
USAR 2005
USAR 2005
USAR 2005
USAR 2004
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005
USAR 2005

Appropriation

Military Construction, Army Reserve Outyear Project Data

Installation

2086 Vallejo

2086 Lincoln

2086 Oswego

2086 Ft Bragg
2086 Aguadilla
2086 Grand Prairie
2086 Ft Story

2086 Ft McCoy

2086 Various

2086 Various

2086 Birmingham
2086 New Orleans
2086 Ft Meade
2086 Ft Totten
2086 Cleveland
2086 Aguadilla
2086 Various
2086 Various

2086 Cp Parks

2086 Hunter-Liggett
2086 Hunter-Liggett
2086 Ft Gillem

2086 Hays

2086 Ft Meade

2086 Ft Devens

2086 Gulfport

2086 Ft Dix

2086 Oswego

2086 Morehead City
2086 Cleveland

2086 Ft Indiantown Gap

2086 Nashville
2086 Tacoma
2086 Vancouver
2086 Ft McCoy
2086 Ft McCoy
2086 Ft McCoy
2086 Ft McCoy
2086 Various
2086 Various

Location

Cca
NE
NY

NC

S8XREBLE

ZEEEBEABESS

NC
OH
PA
TN
WA
WA
WI
WI
WI
WI
zu
zu

Project Title

OMS/AMSA (Marine)
ARC/OMS/Unhtd Strg
ARC/OMS/Unhtd Strg
Add/Alt ARC

Land Acquisition
ARC/OMS/DS-GS
ARC/OMS/AMSA/Strg
Bn Dining Fac
Unspecified
Planning and Design

Land Acquisition
ARC/OMS
ARC/OMS/Whse PH I
ARC

ARC/OMS PH I

ARC

Unspecified
Planning and Design

Range Cont Admin Bldg
Urban Assault Crs
Range Upgrades
OMS/Whse

ARC/OMS

Storage/OMS/AMSA PH II

Range Cont Admin Bldg
Storage Complex PH I
Urban Assault Crs
Add/Alt ARC

Pier Facs

ARC/OMS PH II

ARC/OMS

Add/Alt ARC

Pier Facs PH II

Land Acquisition
Battle Simulation Ctr
NCO Academy PH I
Range Upgrades

Urban Assault Crs
Unspecified

Planning and Design

Facillity
Category

214
171
171
171
171
171
171
722
999
999

171
171
171
171
171
171
999
999

171
179
171
241
171
241
171
441
179
171
151
171
171
171
151
171
172
171
171
179
999
999

Program
Element

0532292A
0532292a
0532292A
0532292a
0532292A
0532292A
0532292A
0532292a
0532292A
0532292a

0532292a
0532292A
0532292a
0532292A
0532292A
0532292A
0532292a
0532292A

Total

0532292A
0532292a
0532292A
0532292a
0532292A
0532992a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a

Total

Mission

geee

gee

ge

EQREREE

gggeeeee

Footprint

CF
CF
CF
NF

CF
CF
NF

Total

CF

CF

CF
CF

NF
NF
CF
CF
CF
CF
NF

NF

CF
CF

CF
CF
CF
CF
CF
CF
NF

Budgeted
Amount

6501
8732
5492
1624
0
9113
12385
5117
2850
6965

58779

1800
0
18877
0
18225
20978
2886
7712

70478

1387
2500
2800
6420
7628
13630
1300
0
2500
0
10900
3800
0
6939
5705
2500
4610
7888
8860
2500
2923
11225

106015

Change From
Previous
Submission

385
5492
1624
-2200
-2071
-428

758

665

4960

1800
-11250
-1154
-4675
18225
3418

1254

7618

1387
2500
2800
6420
98
13630
1300
-12184
2500
-4981
10900
-12798
-9221

5705
2500
4610
7888
8860
2500

4604

39018



Component

USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR

USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR
USAR

Fiscal
Year

2006
2006
2006
2006
2006
2006
2006
2005
2006
2006
2006
2006
2006
2006
2006
2006

2007
2007
2007
2007
2007
2007
2007
2007
2007
2007
2007
2007
2007
2007
2007
2007
2007

Military Construction, Army Reserve Outyear Project Data

Appropriation

2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086

2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086
2086

Installation

Birmingham
Birmingham
Conway

Cp Parks
Hunter-Liggett
Ft Stewart
Gulfport
North Canton
Grand Prairie
Ogden
Vancouver

Ft McCoy

Ft McCoy

Ft McCoy
Various
Various

Cp Parks

Cp Parks
Victorville
Aurora
Clearwater
Honolulu
Granite City
Bedford

Omaha

Ft Dix
Raleigh-Durham
Corpus Christi
Ft Bliss
Renton

Eau Claire
Various
Various

Location

SEEEEESReEERRRER

EEBEHEZS8ESS

NC
X
X
WA
WI
zu
zu

Project Title

Land Acquisition

RSC HQs

ARC

Range Upgrades
Bayonet Assault Crs Rng
ARC/OMS/AMSA

Strg Complex PH II
Add/Alt ARC/OMS
Strg/Dining Fac PH II
Add/Alt ARC

AFRC

RTS Medical Clsrm
Public Safety Ctr
Range Upgrades
Unspecified

Planning and Design

Range Baffles

Urban Assault Course
ARC/ASF

Add/Alt MEP

ARC PH II

ARC

ARC/OMS

AFRC

ARC/OMS

MOUT Range Complex PH I
ARC/OMS

Strg Complex PH I
ECS

ARC/OMS
ARC/OMS/AMSA
Unspecified
Planning and Design

Facillity
Category

171
171
171
171
178
171
441
171
441
171
171
171
141
171
999
999

171
179
171
214
171
171
171
171
171
179
171
441
214
171
171
999
999

Program
Element

0532292A
0532292A
0532292A
0532292A
0532292A
0532292A
0532292A
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A

Total

0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292a
0532292A
0532292A
0532292A
0532292A
0532292A
0532292a
0532292A
0532292a
0532292A

Total

Mission

g2R2E

BEER ge

8 RfEgEReeR

Footprint

CF

CF
NF

NF
CF
CF
CF
CF

NF
CF

NF
NF
CF
CF

CF
CF
CF
CF
NF
CF
NF
CF

CF

Budgeted
Amount

15798

1450
650

0
17816
11486
6025
8096
15496
0
4345
2758
2979
10640

97539

2313
2500
22053
1500
0
14185
16618
15695
8700
15000
9302
15000
12688
0
8800
3042
11889

159285

Change From
Previous
Submission

-1800
15798
-4000
1450
650
-10896
0
11486
6025
8096
-4524
-4010
4345
2758
2
3891

29271

2313
2500
22053
1500
-20520
14185
16618
15695
8700
0
9302
0
12688
-9243
8800
29
4969

89589



SECTION I



APPROPRIATION LANGUAGE

MILITARY CONSTRUCTION, ARMY RESERVE

For construction, acquisition, expansion, rehabilitation, and conversion
of facilities for the training and administration of the Army Reserve as
authorized by Chapter 1803 of Title 10, United States Code and military
construction Authorization Acts, ($165,136,000) $58,779,000 to remain
available until September 30, (2006) 2007.



MILITARY CONSTRUCTION, ARMY RESERVE
FY 2003

SPECIAL PROGRAM CONSIDERATIONS

Pollution Abatement

Military construction projects proposed in this program will be designed
to meet environmental standards. Projects proposed primarily for abatement of
existing pollution problems have been reviewed to ensure that corrective
design is accomplished in accordance with specific standards and criteria.
This submission contains no projects specific to pollution abatement.

Energy Conservation

Military construction projects specifically for energy conservation have
been developed, reviewed, and selected with prioritization by energy savings
per investment cost. Any projects proposed primarily for energy conservation
include improvements to existing facilities and utilities systems to upgrade
design, eliminate waste, and install energy saving devices. Projects are
designed for minimum energy consumption.

Flood Plain Management and Wetlands Protection

Proposed land acquisitions, disposals, and installation construction
projects have been planned to allow the proper management of flood plains and
the protection of wetlands by avoiding long and short term adverse degradation
of wetlands. Project planning is in accordance with the requirements of
Executive Order Nos. 11988 and 11990.

Design for Accessibility of Physically Handicapped Personnel

In accordance with Public Law 90-480, provisions for physically
handicapped personnel will be provided for, where appropriate, in the design
of facilities included in this program.

Environmental Protection

In accordance with Section 102 (2) (c¢c) of the National Environmental Policy
Act of 1969 (PL 91-190), the environmental impact analysis process has been
completed or is actively underway for all projects in the Military
Construction Program.

Reserve Potential/Placement of Reserve Component Units in Local Communities

The Reserve potential to meet and maintain authorized strengths of all
Reserve flying/nonflying units in those areas in which these facilities are to
be located has been reviewed. It has been determined, in coordination with
all other Services having Reserve flying/nonflying units in these areas, that
the number of units of the Reserve components of the Armed Forces presently
located in those areas, and those which have been allocated to the areas for
future activation, is not and will not be larger than the number that
reasonably can be expected to be maintained at authorized strength considering
the number of persons living in the areas who are qualified for membership in
those Reserve units.



SPECIAL PROGRAM CONSIDERATIONS

(continued)

Preservation of Historical Sites and Structures

Facilities included in this program do not directly or indirectly affect
a district, site, building, structure, object, or setting listed in the
National Register of Historic Places, except as noted on DD Form 1391.

Use of Excess Schools and Other Buildings

Considerations were made to utilize available commercial or academic
buildings but none were suitable except as identified by specific projects in
this request.

Congressional Reporting Requirements

Maintenance and Repair of Real Property: Senate Appropriations Committee
Report 100-200, page 24 (Non-MILCON Construction Activities); and
Appropriations Conference Report 100-498, page 1006 (Non-MILCON Construction
activities).

Appropriation (5000)

Operation and Maintenance, Army Reserve

- Facilities Sustainment 174.0
- Restoration and Modernization 0.0



SECTION II



1. COMPONENT FY 2003 GUARD AND RESERVE 2. DATE

AR MILITARY CONSTRUCTION Feb 02

3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX

AR Center, Vallejo, CA 1.20

5. FREQUENCY AND TYPE UTILIZATION

Reservists - 3 weekends/month 1 nights/week

Full-Time Personnel - 5 days/week

6. OTHER ACTIVE/GUARD/RESERVE INSTALLATIONS WITHIN 15 MILE RADIUS
AR, Center, Vallejo, CA - 6 kilometers

AR, Center, Oakland, CA - 32 kilometers
USA, Base, Oakland, CA - 34 kilometers

7. PROJECTS REQUESTED IN THIS PROGRAM

CATEGORY cosT DESIGN STATUS
CODE PROJECT TITLE SCOPE ($000 START COMPLETE
214 OMS/Marine AMSA 1,892 m2 6,501 07/00 08/02

(20,365 sf)

8. STATE RESERVE FORCES FACILITIES BOARD RECOMMENDATION

Facilities identified in Item 6 have been examined by the 21 Feb 2001

Joint Service Reserve Component Facility Board for possible (Date)
joint use/expansion. The board recommends unilateral construction.
9. LAND ACQUISITION REQUIRED 0
None (Number of Acres)
10. PROJECTS PLANNED IN NEXT FOUR YEARS FISCAL COoSsT
YEAR ($000)
None
DD Form 1390S/1, MAY 78 120/215 Page 1 of 2

II-1




1. COMPONENT 2. DATE
FY 2003 GUARD AND RESERVE
AR MILITARY CONSTRUCTION Feb 02
3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX
AR Center, Vallejo, 1.20
11. PERSONNEL STRENGTHAS OF: 01 Aug 2001
PERMANENT GUARD/RESERVE
TOTAL OFFICER  ENLISTED  CIVILIAN TOTAL OFFICER  ENLISTED
AUTHORIZE 9 26 11 691 106 585
ACTUAL 9 26 11 759 109 650
12. RESERVE UNIT DATA
ASGD/AUTH 110%
STRENGTH
UNIT DESIGNATION AUTHORIZED ACTUAL
6632ND USA PORT SEC DET o7 84
481 CO BOAT HEAVY 163 163
462 DET CARGO DOC-CA150 8 8
801 EN CO PORT CONST 187 198
307TH MD DET DENTAL SVC 59 59
483 TC HHC TML BN-CA150 78 87
2 MD HQ HOSP CENTER 86 85
211TH TRANS CO (-) 43 75
Totals 691 759
13. MAJOR EQUIPMENT AND AIRCRAFT
TYPE AUTHORIZED ACTUAL
Wheeled Vehicles 198 198
Trailers 84 84
Tracked Vehicles 13 13
Totals 295 295
14. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
($000)
Air Pollution 0
Water Pollution 0
Safety and Occupational Health 0
DD Form 1390S/2, MAY 78 REPLACES DD Form 1390S, DEC 76, WHICH IS OBSOLETE Page 2 of 2

II-2




1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02
3. INSTALLATION AND LOCATION 4. PROJECT TITLE
AR Center .
Vallejo, CA OMS/Marine AMSA
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)
0532292A 214 CAR 03-11042 6,501
9. COST ESTIMATES
COST
ITEM UM QUANTITY UNIT COST ($000)
PRIMARY FACILITIES: 3340
Maintenance Building (20,365 sf) m2 1,892 1747.89| ( 3307)
Antiterrorism/Force Protection LS - - ( 33)
SUPPORTING FACILITIES: 2517
Telecommunications LS - - ( 173)
Site Improvement LS - - ( 789)
Asbestos & Lead Paint Abatement LS - - ( 125)
Paving & Walk LS - - ( 550)
Building Demolition LS - - ( 122)
Wash Rack LS - - ( 151)
External Electrical Upgrades LS - - ( 600)
Antiterrorism/Force Protection LS - - ( 7)
TOTAL CONSTRUCTION COST 5857
Contingencies (5.0 %) 293
Supervision and Administration (5.7 %) 351
TOTAL PROJECT COST 6501
Equipment Funded Other Appropriation (Non-Add) (353)

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Construct a one-story Army Reserve (AR) Organizational Maintenance Shop
(OMS), and an Area Maintenance Support Activity (Marine) (Marine AMSA).
The building will be permanent construction with reinforced concrete
foundation and floor slabs, load bearing masonry exterior walls,
architectural standing seam metal roof on steel joists, mechanical and
electrical systems. Supporting facilities will include site improvements,
privately owned vehicle (POV) parking, military equipment parking (MEP)
with security fence and lighting, washrack with oil/water separator and
diverter valve, extension of utilities to service the project, demolition
of Building 597 and FA-1, asbestos abatement and lead paint removal and
disposal. Force protection (physical security) measures will be
incorporated into the design including maximum feasible standoff
distance from roads, parking areas, and vehicles unloading areas, berms,
heavy landscaping, and bollards to prevent access when standoff distance

cannot be maintained. Air Conditioning: 195 kw
11. REQUIREMENT: 1,892 m2 Adequate: 0m2 Substandard: 12,728m2
PROJECT: Construct an OMS and Marine AMSA. (Current Mission)

REQUIREMENT: This facility will provide maintenance support for an
adjacent 1,200 member training center that has 15 units. The maintenance
shop will provide space for training to accomplish organizational
maintenance and for daily and cyclic maintenance of the watercraft by the

Marine AMSA units. It will also provide adequate military equipment
FORM Page 1of 4
DD, 7% 1391 9

I1-3




1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02

3. INSTALLATION AND LOCATION
AR Center
Vallejo, CA

4. PROJECT TITLE 5. PROJECT NUMBER
OMS/Marine AMSA CAR 03-11042

11. REQUIREMENT (CONT)

parking for unit equipment and POV parking for the full-time maintenance
staff. The maintenance facility will support the authorized six workbay
OMS and the Marine AMSA requirement, maintenance administrative area, tools
and parts storage, workshop area and overhead lifting.

CURRENT SITUATION: Maritime oriented units in the Oakland and Mare Island,
CA areas have no facility that is collocated with a maritime region that is
capable of sustaining their skills while providing adequate berthing of
vessels. Marine AMSA 13 is in a temporary steel butler building in Mare
Island and is the maintenance provider to 48lst Transportation Company

and the watercraft of 80lst Port Construction Company. The Marine AMSA
and 481lst Transportation Company were originally stationed at Stockton, CA
but were displaced when the facilities were transferred to Stockton Port
Authority under special legislation. The 48lst Transportation Company

has eight 300-ton vessels that require maritime and riverine training with
18 man crews that have to be certified and maintain training readiness in
both environments. The 801lst Engineer Company (Port Construction) is
located in Heroic War Dead (HWD) AR Center in Oakland, CA which is
seriously overcrowded and has forced this unit to utilize old buildings
that are health and safety hazards. This Oakland site has no space or
facilities for this unit to store or train with their watercraft vessels.
The 211th Transportation Company will be reorganized. The company was
programmed to be relocated to Mare Island and the Detachment will be
relocated to the Heroic War Dead AR Center. The move will allow Fort Ord
AR Center to be excessed. The 2nd Medical Brigade and the 307th Medical
Company will move from San Pablo USAR Center to allow this center to be
excessed. The 6632nd USA Port Security Detachment was relocated to Mare
Island to provide more training to the unit and security to the location.

IMPACT IF NOT PROVIDED: The dispersed, substandard, and overcrowded
condition of facilities will continue to have negative impact on the

readiness and mobilization posture of the affected units.

ADDITIONAL: This project has been coordinated with the Regional Support

Command security plan and no force protection/combating terrorism measures
other than those required by regulations and design guides for protecting
Federal property are included. An economic analysis has been prepared and

FORM
DD, e 761391c Page 2of 4
I1-4



1. COMPONENT

iR FY 2003 MILITARY CONSTRUCTION PROJECT DAT

2. DATE

Feb 02

3. INSTALLATION AND LOCATION
AR Center

Vallejo, CA

4. PROJECT TITLE

OMS/Marine AMSA

CAR

5. PROJECT NUMBER

03-11042

11. REQUIREMENT (CONT)
utilized in evaluating this project. Alternative methods of
requirement have been explored during project development.
the most feasible option to meet the requirement. Parametri
were not used to develop project costs.

JOINT USE CERTIFICATION: The Deputy Assistant Secretary of

(Installations and Housing)

certifies that this project has

for joint use potential.

Mission requirements,

operational

meeting this
This project is
c estimates

the Army
been considered
considerations,

and location are incompatible with other components.

12. SUPPLEMENTAL DATA:

a. Estimated design data:
(1) Status:
(a) Date Design Started.......ee e 07/00
(b) Percent Complete as of January 2002........... 35%
(c) Date Design 35% Complete. ...t eeeennnnn 09/00
(d) Date Design Complete......uueeeeeeeeeeenneeeennens 08/02
(e) Parametric Cost Estimating Used to Develop Cost. No
(f) An energy study and life cycle cost analysis will
be documented during the final design.
(g) Type of Design Contract.......... Design - Bid - Build
(2) Basis:
(a) Standard or Definitive Design.........c.eeeeeeeno.. No
(b) Where Design Was Most Recently Used... N/A
(3) Total Cost (c) = (a) + (b) or (d) + (e) ($000)
(a) Production of Plans and Specifications.......... 500
(b) All Other Design COSES .ttt ittt tteeeteeennenenns 110
o TR o i B 610
(d)  Contrach. ...ttt ittt ittt et 550
(e) 1D e o ¥ ) = 60
(4) ConstruUcCtion AWard. ...ttt e et 12/02
(5) ConstruUcCtion Start. v .o e ittt e e et et iee e 01/03
(6) Construction Completion. i ittt ettt teeeeeeeaneeenss 05/04
b. Equipment associated with this project which will be provided
from other appropriations:
Fiscal Year
Equipment Procuring Appropriated Cost
Nomenclature Appropriation Or Requested ($000)
Lockers OMAR 2004 10
Wire Mesh Cages OMAR 2004 99
DD, "O"V 1391c Page 3of 4

1 DEC 76
II-5




1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION
AR Center

Vallejo, CA

4. PROJECT TITLE 5. PROJECT NUMBER

OMS/Marine AMSA CAR 03-11042

12. SUPPLEMENTAL DATA: (Continued)

b. (Cont) Equipment associated with this project which will be provided
from other appropriations:

Fiscal Year

Equipment Procuring Appropriated Cost
Nomenclature Appropriation Or Requested ($000)
Shelving OMAR 2004 50
IT SPT Equipment OMAR 2004 45
Furniture OMAR 2004 92
Bridge Crane OMAR 2004 57

TOTAL: 353
Point of Contact: LTC McBride, 703-601-3418

FORM
DD, e 761391c Page 4of 4
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1. COMPONENT

FY 2003 GUARD AND RESERVE

2. DATE

AR MILITARY CONSTRUCTION Feb 02

3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX

AR Center, Lincoln, NE 0.93

5. FREQUENCY AND TYPE UTILIZATION

Reservists - 3 weekends/month

Full-Time Personnel - 5 days/week

2 nights/week

6. OTHER ACTIVE/GUARD/RESERVE INSTALLATIONS WITHIN 15 MILE RADIUS

ARNG, Center, Lincoln, NE - 3 kilometers
ARNG, Center, Seward, NE - 34 kilometers
ARNG, Center, Crete, NE - 31 kilometers
ANG, Center, Lincoln, NE - 3 kilometers

AR, Center, Lincoln, NE - 5 kilometers

7. PROJECTS REQUESTED IN THIS PROGRAM

CATEGORY COST

CODE PROJECT TITLE SCOPE ($000)

171 AR Center/OMS/UNH STRG 5,088 m2 8,732
(54,765 sf)

DESIGN STATUS
START COMPLETE

07/00

08/02

8. STATE RESERVE FORCES FACILITIES BOARD RECOMMENDATION

Facilities identified in Item 6 have been examined by the
Joint Service Reserve Component Facility Board for possible
The board recommends unilateral construction.

joint use/expansion.

19 Apr 2001
(Date)

9. LAND ACQUISITION REQUIRED 0
None (Number of Acres)
10. PROJECTS PLANNED IN NEXT FOUR YEARS FISCAL COST
YEAR ($000)
None
DD Form 1390S/1, MAY 78 120/215 Page 1 of 2

I1-7




1. COMPONENT 2. DATE
FY 2003 GUARD AND RESERVE
AR MILITARY CONSTRUCTION Feb 02
3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX
AR Center, Lincoln, NE 0.93

11. PERSONNEL STRENGTHASOF: 10 Sep 2001

PERMANENT GUARD/RESERVE
TOTAL OFFICER ENLISTED CIVILIAN TOTAL OFFICER ENLISTED
AUTHORIZE 23 2 16 5 405 41 364
ACTUAL 21 2 14 5 309 41 268

12. RESERVE UNIT DATA
ASGD/AUTH 76%

STRENGTH
UNIT DESIGNATION AUTHORIZED ACTUAL
89TH OFC ST MIL SPT(NE) 2 2
3436TH MID 9 20
308TH TRANS CO MDM TRUCK 169 95
320TH OD BN 52 36
AUG 2D BN 377 REGT 95 DIV 106 97
DET 2 295TH ORD CO (AMMO) 67 59
Totals 405 309
13. MAJOR EQUIPMENT AND AIRCRAFT
TYPE AUTHORIZED ACTUAL
Wheeled Vehicles 115 115
Trailers 140 140
Totals 255 255
14. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
($000)
Air Pollution 0
Water Pollution 0
Safety and Occupational Health 0
DD Form 1390S/2, MAY 78 REPLACES DD Form 1390S, DEC 76, WHICH IS OBSOLETE Page 2 of 2
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02
3. INSTALLATION AND LOCATION 4. PROJECT TITLE
AR Center
Lincoln, NE AR Center/OMS/UNH STRG
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)
0532292A 171 CAR 03-10836 8,732
9. COST ESTIMATES
COST
ITEM UM QUANTITY UNIT COST ($000)
PRIMARY FACILITIES: 6048
Training Building (46,810 sf) m2 4,349 1147.39| ( 4990)
Maintenance Building (5,683 sf) m2 528 1564.39| ( 826)
Unheated Storage (2,272 sf) m2 211 815.17| ( 172)
Antiterrorism/Force Protection LS - - ( 60)
SUPPORTING FACILITIES: 1820
Telecommunications LS - - ( 196)
Site Improvement LS - - ( 1209)
Military Equipment Park (MEP) m2 13081 26.14f ( 342)
Loading Ramp LS - - ( 55)
Antiterrorism/Force Protection LS - - ( 18)
TOTAL CONSTRUCTION COST 7868
Contingencies ( 5.0 %) 393
Supervision and Administration (5.7 %) 471
TOTAL PROJECT COST 8732
Equipment Funded Other Appropriation (Non-Add) (1520)

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Construct a 400-member Army Reserve Center (ARC), an Organizational
Maintenance Shop (OMS), and an unheated storage facility. Additionally,
the project will have an enclosed recycled self-contained washrack

system incorporated into the OMS located within the confines of the
Military Equipment Parking (MEP) area. The buildings will be permanent
construction with reinforced concrete foundations, concrete floor slabs,
structural steel frames, masonry split faced exterior walls, standing seam
metal roofing, mechanical systems, and electrical systems. Supporting
facilities will include site preparation, paving, fencing, and extension of
utilities to serve the project. Force protection (physical security)
measures will be incorporated into design including maximum feasible
standoff distance from roads, parking areas, and vehicle unloading areas,
berms, heavy landscaping, and bollards to prevent access when standoff
distance cannot be maintained. Air conditioning: 404 kw.

11. REQUIREMENT: 5,088 m2 Adequate: 0m2 Substandard: 0m2

PROJECT: Construct a 400-member ARC, an OMS, and an unheated storage
facility. (Current Mission)

REQUIREMENT: This project will provide a 400-member ARC, OMS, and

unheated storage facilities. The ARC includes administrative areas,
classrooms, library, learning center, assembly hall, arms vault, kitchen,
and unit storage functions for four AR units. The OMS provides for the
functional training of maintenance personnel. The OMS space includes

FORM Page 1of 3
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION
AR Center

Lincoln, NE

4. PROJECT TITLE 5. PROJECT NUMBER

AR Center/OMS/UNH STRG CAR 03-10836

11. REQUIREMENT (CONT)
workbays, parts and tools storage, maintenance offices, supply and battery
rooms, flammable storage, controlled waste storage, and toilets. The
unheated storage facility will provide non-climate controlled storage space
for unit equipment. In addition, the project will provide MEP and
Privately Owned Vehicle (POV) parking. Intrusion detection systems (IDS)
support requirements are for weapons vault and fire/security alarm.

CURRENT SITUATION: The ARC and OMS currently sit on 3 acres of land
owned by the University of Nebraska, and the facility has no room for
expansion. The University has also expressed a desire to take the land
back prior to the lease expiration in 2051, for their campus expansion.
The ARC provides only 60% of the required space. Most critical is the
severely challenged parking space for the 308th TC unit which has caused
this command to pursue a leased facility at the city airport which is 7
miles from the USARC itself with the yearly cost of $30,000 per year.

IMPACT IF NOT PROVIDED: The units will continue to drill in a substandard
and overcrowded facility that severely impacts their ability to train for

their mobilization objectives. There will continue to exist the need for
leasing a facility that isn't collocated with the government-owned facility.

ADDITIONAL: This project was coordinated with the Regional Support Command
physical security plan and no force protection/combating terrorism measures
other than those required by regulations and design guides for protecting
Federal property are included. An economic analysis was prepared and
utilized in evaluating this project. Alternative methods of meeting this
requirement were explored during project development. This project is the
most feasible option to meet the requirement. Parametric estimates have
not been used to develop project cost.

JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the Army
(Installations and Housing) certifies that this project has been considered
for joint use potential. Mission requirements, operational considerations,
and location are incompatible with other components.

12. SUPPLEMENTAL DATA:

a. Estimated design data:
(1) Status:
(a) Date Design Started.......ueeeeeeeeeenneeennenns 07/00
FORM P 20f 3
DD, e 761391c age 20
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02
3. INSTALLATION AND LOCATION
AR Center
Lincoln, NE
4. PROJECT TITLE 5. PROJECT NUMBER
AR Center/OMS/UNH STRG CAR 03-10836

12. SUPPLEMENTAL DATA: (Continued)

(b) Percent Complete as of January 2002........... 35%
(c) Date Design 35% Complete. ... et 09/00
(d) Date Design Complete. .. .uue e eeneeneeneenennns 08/02
(e) Parametric Cost Estimating Used to Develop Cost. No
(f) An energy study and life cycle cost analysis will
be documented during the final design.
(g) Type of Design Contract.......... Design - Bid - Build
(2) Basis:
(a) Standard or Definitive Design.........ceeeeeeenon. No
(b) Where Design Was Most Recently Used... N/A
(3) Total Cost (c) = (a) + (b) or (d) + (e) : ($000)
(a) Production of Plans and Specifications.......... 520
(b) All Other Design COSTS . it i ettt et teeeeennenanens 160
G T i 680
(d)  Contract. ...ttt ittt iiiee e 600
(e) I o Rl 0 ) 80
(4) ConstruCtion AWATd. ... .ottt i e teeeeeeeeaeeeenaennns 12/02
(5) Construction Start ... ittt ittt et et teeeeenn 03/03
(6) Construction Completion. @ittt ittt teeeeeeeeneeenns 07/04

b. Equipment associated with this project which will be provided
from other appropriations:

Fiscal Year

Equipment Procuring Appropriated Cost
Nomenclature Appropriation Or Requested ($000)
Dehumidifier OMAR 2004 1
Kitchen Equipment OMAR 2004 134
Wire Partitions OMAR 2004 352
Phy Fitness Egmt OMAR 2004 134
IT Equipment OMAR 2004 294
Furniture OMAR 2004 415
Shelving OMAR 2004 190

TOTAL: 1520
Point of Contact: Mr. Flemming, 703-601-3419
DD FORM 1391c Page 3of 3
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1. COMPONENT 2. DATE
FY 2003 GUARD AND RESERVE
AR MILITARY CONSTRUCTION Feb 02
3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX
AR Center, Oswego, NY 1.11
5. FREQUENCY AND TYPE UTILIZATION
Reservists - 1 weekends/month 1 nights/week
Full-Time Personnel - 5 days/week
6. OTHER ACTIVE/GUARD/RESERVE INSTALLATIONS WITHIN 15 MILE RADIUS
USCG, Base, Oswego, NY - 2 kilometers
ARNG, Armory, Oswego, NY - 2 kilometers
USAR, Center, Liverpool, NY - 58 kilometers
USAR, Center, Mattydale, NY - 64 kilometers
USAF, Base, Hancock, NY - 68 kilometers
7. PROJECTS REQUESTED IN THIS PROGRAM
CATEGORY CcosT DESIGN STATUS
CODE PROJECT TITLE SCOPE (3000) START COMPLETE
171 AR Center/OMS/UNH STRG 2,292 m2 5,492 06/01 11/02

(24,675 sf)

8. STATE RESERVE FORCES FACILITIES BOARD RECOMMENDATION
Facilities identified in Item 6 have been examined by the _ 16 Jan 2002

Joint Service Reserve Component Facility Board for possible (Date)
joint use/expansion. The board recommends unilateral construction.
9. LAND ACQUISITION REQUIRED 0
None (Number of Acres)
10. PROJECTS PLANNED IN NEXT FOUR YEARS FISCAL COoSsT
YEAR ($000)
None
DD Form 1390S/1, MAY 78 120/215 Page 1 of 2
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1. COMPONENT 2. DATE
FY 2003 GUARD AND RESERVE
AR MILITARY CONSTRUCTION Feb 02
3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX
AR Center, Oswego, NY 1.11

11. PERSONNEL STRENGTHAS OF: 31 Aug 2001

PERMANENT GUARD/RESERVE

TOTAL  OFFICER  ENLISTED  CIVILIAN TOTAL  OFFICER  ENLISTED
AUTHORIZE 4 0 2 2 107 5 102
ACTUAL 4 0 2 2 86 2 84

12. RESERVE UNIT DATA
ASGD/AUTH 80%

STRENGTH
UNIT DESIGNATION AUTHORIZED ACTUAL
CO B, 479TH EN BN (CC) 107 86
Totals 107 86
13. MAJOR EQUIPMENT AND AIRCRAFT
TYPE AUTHORIZED ACTUAL
Wheeled Vehicles 19 19
Trailers 19 19
Tracked Vehicles 19 19
Totals 57 57
14. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
($000)
Air Pollution 0
Water Pollution 0
Safety and Occupational Health 0
DD Form 1390S/2, MAY 78 REPLACES DD Form 1390S, DEC 76, WHICH IS OBSOLETE Page 2 of 2
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02
3. INSTALLATION AND LOCATION 4. PROJECT TITLE
AR Center
Oswego, NY AR Center/OMS/UNH STRG
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)
0532292A 171 CAR 03-10996 5,492
9. COST ESTIMATES
COST
ITEM Uim QUANTITY UNIT COST ($000)
PRIMARY FACILITIES: 3538
Training Building (20,291 sf) m2 1,885 1469.50( ( 2770)
Maintenance Building (3,848 sf) m2 357 1915.97] ( 684)
Unheated Storage (536 sf) m2 50 980.00] ( 49)
Antiterrorism/Force Protection LS - - ( 35)
PPORTING FACILITIES: _ 1411
Site Improvement LS - - ( 708)
Telecommunications LS - - ( 141)
POV/Military Equipment Parking m2 3708 25.62| ( 95)
Temporary Lease m2 1812 193.71] ( 351)
Antiterrorism/Force Protection LS - - ( 10)
Demolition m2 538 197.03| ( 106)
TOTAL CONSTRUCTION COST 4949
Contingencies ( 5.0 %) 247
Supervision and Administration (5.7 %) 296
TOTAL PROJECT COST 5492
Equipment Funded Other Appropriation (Non-Add) (740)

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Construct a new 100-member Army Reserve Training Center (ARC), an
Organizational Maintenance Shop (OMS), and an unheated storage building for
an Engineer Battalion Company. Buildings will be permanent construction
with reinforced concrete foundations, concrete floor slabs, structural
steel frames, masonry veneer exterior walls, HVAC, plumbing, and electrical
systems. Supporting facilities include demolition of existing structures,
land clearing, paving, fencing, general site improvements, and extension of
utilities to serve the project. Force protection (physical security)
measures will be incorporated into design including maximum feasible
standoff distance from roads, parking areas, vehicle unloading areas,
berms, heavy landscaping, and bollards to prevent access when standoff
distance cannot be maintained. Air Conditioning: 208 kw

11. REQUIREMENT: 2,292 m2 Adequate: 0m2 Substandard: 538 m2

PROJECT: Construct a new 100-member ARC, an OMS, and an unheated storage
building. (Current Mission)

REQUIREMENT: This project will provide a 100-member ARC, OMS, and unheated
storage facility. The ARC includes administrative areas, assembly area,
classrooms and learning complex, kitchen, arms vault, unit and individual
storage areas. The OMS provides for the functional training of maintenance
personnel. The OMS space includes one workbay, tool and parts storage,
supply and battery rooms, flammable storage, controlled waste storage, and
toilets. The unheated storage facility will provide non-climate controlled

DD_FOR”M 1391 Page 1of 3

1 DEC 76
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02
3. INSTALLATION AND LOCATION
AR Center
Oswego, NY
4. PROJECT TITLE 5. PROJECT NUMBER
AR Center/OMS/UNH STRG CAR 03-10996

11. REQUIREMENT (CONT)
storage space for unit equipment. In addition, the project will provide
MEP and Privately Owned Vehicle (POV) parking. Intrusion detection systems
(IDS) support requirements are for weapons vault and fire/security alarm.

CURRENT SITUATION: This unit is currently crowded into a 1950's era

facility. The 4,464 square foot center has a utilization rate of 447
percent. It is contaminated with lead and asbestos. The electirical and
telephone systems do not support current requirements. The roof leaks and

the asphalt paving is deteriorating. The property is secured by a notional
lease ($1.00/year) until 2058.

IMPACT IF NOT PROVIDED: The unit will continue to drill in a substandard
and overcrowded facility that severly impacts its ability to train for its
mobilization mission.

ADDITIONAL: This project has been coordinated with the Regional Support
Command physical security plan and no force protection/combating terrorism
measures other than those required by regulations and design guides for
protecting Federal property are included. An economic analysis has been
prepared and utilized in evaluating this project. Alternative methods of
meeting this requirement have been explored during project development.
This project is the most feasible option to meet the requirement.
Parametric estimates were not used to develop project costs.

JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the Army
(Installations and Housing) certifies that this project has been considered
for joint use potential. Mission requirements, operational considerations
and location are incompatible with use by other components.

12. SUPPLEMENTAL DATA:

a. Estimated design data:

(1) Status:
(a) Date Design Started.......eeeeeeeeienneeeennnnns 06/01
(b) Percent Complete as of January 2002 ........... 35%
(c) Date Design 35% CompPlete. .. eeeeeeeenn 10/01
(d) Date Design CompPlete. ... e eeeeeeeennnn 11/02
(e) Parametric Cost Estimating Used to Develop Cost. No
(f) An energy study and life cycle cost analysis will

be documented during the final design.

(g) Type of Design Contract.......... Design - Bid - Build

(2) Basis:
(a) Standard or Definitive Design.........eeeueeeen.. No

DD FORM 1391¢c Page 2of 3
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION
AR Center
Oswego, NY

4. PROJECT TITLE 5. PROJECT NUMBER

AR Center/OMS/UNH STRG CAR 03-10996

12. SUPPLEMENTAL DATA: (Continued)

(b) Where Design Was Most Recently Used... N/A
(3) Total Cost (c) = (a) + (b) or (d) + (e) : ($000)
(a) Production of Plans and Specifications.......... 313
(b) All Other Design COSES .ttt ittt tteneteeenneeenns 132
[ TR o o= 445
(@ T O 0 o 5 i o /P 356
(e) 0 Rl oW 1 5 1= 89
(4) ConstruUcCtion AWard. ...ttt t ettt ettt 03/03
(5) Construction SLarf. ...ttt eeeeeeeeeeeennns 04/03
(6) Construction Completion. i ittt it teeeeeeeenenenns 07/04

b. Equipment associated with this project which will be provided
from other appropriations:

Fiscal Year

Equipment Procuring Appropriated Cost
Nomenclature Appropriation Or Requested ($000)
Metal Lockers OMAR 2004 110
IT Equipment OMAR 2004 295
Furniture OMAR 2004 122
Physical Readiness OMAR 2004 48
Caging OMAR 2004 102
Dehumidifier OMAR 2004 1
Shelving OMAR 2004 62
TOTAL: 740

Point of Contact: MAJ Kiene , 718-352-5761

DD, "9"M 1391c Page 3of 3
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1. COMPONENT

FY 2003 GUARD AND RESERVE

2. DATE

AR MILITARY CONSTRUCTION Feb 02

3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX

Fort Bragg, NC 0.88

5. FREQUENCY AND TYPE UTILIZATION

Reservists

Full-Time Personnel

- 1 weekends/month 2 nights/week
- 5 days/week

6. OTHER ACTIVE/GUARD/RESERVE INSTALLATIONS WITHIN 15 MILE RADIUS
AR, Center, Fort Bragg, NC - 2 kilometers

USAF, Pope AFB, NC

5 kilometers

ARNG, Armory, Fayetteville, NC - 16 kilometers
ARNG, Armory, Raeford, NC - 29 kilometers

7. PROJECTS REQUESTED IN THIS PROGRAM

CATEGORY cosT DESIGN STATUS
CODE PROJECT TITLE SCOPE ($000) START COMPLETE
171 ADD/ALT AR Center 926 m2 1,624 06/97 06/02

(9,973 sf)

8. STATE RESERVE FORCES FACILITIES BOARD RECOMMENDATION

Facilities identified in Item 6 have been examined by the

18 Dec 2001

Joint Service Reserve Component Facility Board for possible (Date)

joint use/expansion.

The board recommends unilateral construction.

9. LAND ACQUISITION REQUIRED
None

0

(Number of Acres)

10. PROJECTS PLANNED IN NEXT FOUR YEARS FISCAL COST
YEAR ($000)
None

DD Form 1390S/1, MAY 78

Page 1 of 2
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1. COMPONENT 2. DATE
FY 2003 GUARD AND RESERVE
AR MILITARY CONSTRUCTION Feb 02
3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX
Fort Bragg, NC 0.88
11. PERSONNEL STRENGTHAS OF: 20 Aug 2001
PERMANENT GUARD/RESERVE
TOTAL OFFICER  ENLISTED  CIVILIAN TOTAL OFFICER  ENLISTED
AUTHORIZE 11 0 10 1 231 9 222
ACTUAL 11 0 10 1 259 11 248
12. RESERVE UNIT DATA
ASGD/AUTH 112%
STRENGTH
UNIT DESIGNATION AUTHORIZED ACTUAL
824TH QM CO (-) 231 259
Totals 231 259
13. MAJOR EQUIPMENT AND AIRCRAFT
TYPE AUTHORIZED ACTUAL
Wheeled Vehicles 40 40
Trailers 20 20
Totals 60 60
14. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
($000)
Air Pollution 0
Water Pollution 0
Safety and Occupational Health 0
DD Form 1390S/2, MAY 78 REPLACES DD Form 1390S, DEC 76, WHICH IS OBSOLETE Page 2 of 2
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02
3. INSTALLATION AND LOCATION 4. PROJECT TITLE
Fort Bragg, NC ADD/ALT AR Center
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)
0532292A 171 CAR 03-11313 1,624
9. COST ESTIMATES
CcosT
ITEM UM QUANTITY UNIT COST ($000)
PRIMARY FACILITIES: 1004
Training Building Add (8,809 SF) m2 818 1125.92| ( 921)
Training Building Alt (1,164 SF) m2 108 675.93| ( 73)
Antiterrorim/Force Protection LS - - ( 10)
SUPPORTING FACILITIES: 459
Site Improvement LS - - ( 200)
Telecommunications LS - - ( 35)
Parachute Lift & Drying Systems LS - - ( 104)
Exterior Electrical Upgrade LS - - ( 115)
Aniterrorism/Force Protection LS - - ( 5)
TOTAL CONSTRUCTION COST 1463
Contingencies ( 5.0 %) 73
Supervision and Administration (5.7 %) 88
TOTAL PROJECT COST 1624
Equipment Funded Other Appropriation (Non-Add) (0)
10. DESCRIPTION OF PROPOSED CONSTRUCTION
Addition and alteration of the existing BG William S. McArthur Army
Reserve Center (ARC) at Ft Bragg, North Carolina to provide a special
training parachute drying tower for a parachute rigging company.
Construction will be of permanent construction with a reinforced concrete
foundation, structural steel, and a parachute 1lift system. Mechanical
system will include a rooftop exhaust system and a forced air heater
and fan unit for parachute drying. Exterior finish will match existing
reserve center and will conform to the Ft Bragg Installation Design Guide.
Force Protection (physical security) measures will be incorporated
into design including maximum feasible standoff distances from roads,
parking areas, vehicle unloading areas, berms, heavy landscaping, and
bollards to prevent access when standoff distance cannot be maintained.
Air Conditioning: Okw
11. REQUIREMENT: 926 m2 Adequate: 0m2 Substandard: 2,956m2
PROJECT: Add to and alter an existing ARC. (Current Mission)
REQUIREMENT: This addition and alteration will provide an AR special
training parachute drying facility for a 286-person Army Reserve
parachute rigging company. The facility will provide a training
area for drying, cleaning, and maintaining personnel and cargo equipment
DD . T°R"M 1301 Page 1of 3
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION

Fort Bragg, NC

4. PROJECT TITLE 5. PROJECT NUMBER

ADD/ALT AR Center CAR 03-11313

11. REQUIREMENT (CONT)
parachutes.

CURRENT SITUATION: The current AR Center has a parachute packing special
training area, but lacks a parachute drying tower to properly train unit
members on drying, cleaning, and maintaining parachutes. The unit is
currently utilizing a makeshift system involving attaching a pulley system
to the existing rafters of the parachute packing facility. The rafters lack
the proper height to prevent the parachutes from making contact with the
floor. The parachute packing facility also lacks the proper heating and
exhaust system for drying of parachutes. This combination of issues
results in the cleaning and drying process taking approximately three (3)
times longer than normal. Use of the existing parachute drying facilities at
Ft Bragg is considered less efficient and affects the training and readiness
of the units assigned to the facility.

IMPACT IF NOT PROVIDED: Units will continue to dry, clean and maintain
parachutes with an inadequate and inefficient process. This situation has
a negative impact on training, mission readiness, and is an unsafe working
environment for the soldiers.

ADDITIONAL: This project was coordinated with the Regional Support Command
physical security plan and no force protection/combating terrorism measures
other than those required by regulations and design guides for protecting
Federal property are included. An economic analysis was prepared and
utilized in evaluating this project. Alternative methods of meeting this
requirement were explored during project development. This project is the
most feasible option to meet the requirement. Parametric estimates were
not used to develop project cost. This project is included in the Ft Bragg
Master Plan.

JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the Army
(Installations and Housing) certifies that this project has been considered
for joint use potential. Mission requirements, operational considerations,
and location are incompatible with use by other components.
12. SUPPLEMENTAL DATA
a. Estimated design data:

(1) Status:

(a) Date Design Started.......eeeeeeeeeeeeeeeeeeeenn 06/97
(b) Percent Complete as of January 2002 ............ 90%
(c) Date Design 35% Complete. ...ttt eeeeennnnn 05/98
(d) Date Design Complete. ... e e eeneeneeneenns 06/02
DD, "O"V 1391c Page 2of 3
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1. COMPONENT FY 2003 GUARD AND RESERVE > DATE

AR MILITARY CONSTRUCTION Feb 02

3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX

Armed Forces Reserve Complex, Grand Prairie, TX 0.89

5. FREQUENCY AND TYPE UTILIZATION

Reservists - 3 weekends/month 2 nights/week

Full-Time Personnel - 5 days/week

6. OTHER ACTIVE/GUARD/RESERVE INSTALLATIONS WITHIN 15 MILE RADIUS
USMCR, Armory, Grand Prairie - 0 kilometers

ARNG, Armory, Grand Praire - 2 kilometers
AR, Center, Dallas - 13 kilometers
USN, Readiness Center, Dallas - 19 kilometers

AR, Center, Seagoville - 80 kilometers

7. PROJECTS REQUESTED IN THIS PROGRAM
DESIGN STATUS

CATEGORY COST
CODE PROJECT TITLE SCOPE ($000) START COMPLETE
171 AR Center/OMS/DSGS 4,525 m2 9,113 05/01 07/02
(48,700 sf)

8. STATE RESERVE FORCES FACILITIES BOARD RECOMMENDATION

Facilities identified in Item 6 have been examined by the _ 05 Sep 2001

Joint Service Reserve Component Facility Board for possible (Date)
joint use/expansion. The board recommends unilateral construction.
9. LAND ACQUISITION REQUIRED 0
None (Number of Acres)
10. PROJECTS PLANNED IN NEXT FOUR YEARS FISCAL CosT
YEAR ($000)
None
DD Form 1390S/1, MAY 78 120/215 Page 1 of 2
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1. COMPONENT

AR

FY 2003 GUARD AND RESERVE
MILITARY CONSTRUCTION

2. DATE

Feb 02

3. INSTALLATION AND LOCATION

4. AREA CONSTR

COST INDEX
Armed Forces Reserve Complex, Grand Prairie, TX 0.89
11. PERSONNEL STRENGTHAS OF: (01 Aug 2001
PERMANENT GUARD/RESERVE
TOTAL OFFICER  ENLISTED  CIVILIAN TOTAL OFFICER  ENLISTED
AUTHORIZE 100 24 56 20 1412 249 1163
ACTUAL 100 24 56 20 1455 222 1233
12. RESERVE UNIT DATA
ASGD/AUTH 103%
STRENGTH
UNIT DESIGNATION AUTHORIZED ACTUAL
3/381ST, 2BDE, AC/RC 15 15
2/381ST,4TH BDE, AC/RC 22 22
1/355 FA BN(-) 1 BDE 95 88 98
16TH JA T™™ 1 (LSO HQ) 8 10
16TH JA TM 2 (LEGAL SVC) 13 10
0350 AG PLT1(DS)CO POSTAL 18 15
0350 AG PLT2(DS)CO POSTAL 18 10
0350 AG PLT3(DS)CO POSTA 18 6
UNITS NOT SHOWN 1212 1269
Totals 1412 1455
Total Units Not Shown = 15
13. MAJOR EQUIPMENT AND AIRCRAFT
TYPE AUTHORIZED ACTUAL
Wheeled Vehicles 270 269
Trailers 116 116
Tracked Vehicles 5 5
Totals 391 390
14. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
($000)
Air Pollution 0
Water Pollution 0
Safety and Occupational Health 0
DD Form 1390S/2, MAY 78 REPLACES DD Form 1390S, DEC 76, WHICH IS OBSOLETE Page 2 of 2
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION 4. PROJECT TITLE

Armed Forces Reserve Complex
AR Center/OMS/DSGS

Grand Prairie, TX

5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)
0532292A 171 CAR 03-11002 9,113
9. COST ESTIMATES
COST
ITEM u/Mm QUANTITY UNIT COST ($000)
PRIMARY FACILITIES: 5564
Training Building (23,062 SF) m2 2,143 1161.46| ( 2489)
Maintenance Bldg (25,638 SF) m2 2,382 1267.84| ( 3020)
Antiterrorism/Force Protection LS - - ( 55)
SUPPORTING FACILITIES: 2647
Site Improvement LS - - ( 1391)
Telecommunications LS - - ( 228)
MEP (18,700 SY) m2 15636 26.61] ( 416)
Demo Bldgs (32,500 SF) m2 3019 30.14f( 91)
Utility Upgrades LS - - ( 500)
Antiterrorsim/Force Protection LS - - ( 21)
TOTAL CONSTRUCTION COST 8211
Contingencies ( 5.0 %) 411
Supervision and Administration (5.7 %) 491
TOTAL PROJECT COST 9113
Equipment Funded Other Appropriation (Non-Add) (1966)

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Construct an Army Reserve Center (ARC), Organizational Maintenance

Shop (OMS), Direct Support-General Support Maintenance Shop (DSGS), and
wash rack at the Grand Prairie Armed Forces Reserve Complex. The OMS, DSGS
and USARC will be of permanent construction with reinforced concrete
foundations, concrete floor slabs, structural steel frames, masonry veneer
walls, standing seam metal roofs, Heating Ventilation Air Conditioning
(HVAC) Systems, mechanical systems, electrical systems, and security
systems (fire alarm connected via radio). The buildings will be designed
for maximum energy efficiency. Supporting facilities include land
clearing, paving, fencing, military equipment parking (MEP), security
lighting for the complex, building demolition, general site improvements,
and extension of utilities to serve project. Force Protection (physical
security) measures will be incorporated into the design including maximum
feasible standoff distance from roads, parking areas, and vehicle unloading

areas. Berms, heavy landscaping, and bollards will be used to prevent
access when standoff distances cannot be maintained. Air Conditioning:
550 kws.

11. REQUIREMENT: 4,525 m2 Adequate: 0m2 Substandard: 25,433m2

PROJECT: Construct an ARC, OMS, DSGS, and wash rack.
(Current Mission)

DDﬁﬁﬂg3%. Page 1of 4
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1. COMPONENT

2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR

Feb 02

3. INSTALLATION AND LOCATION

Fort Bragg, NC
4. PROJECT TITLE 5. PROJECT NUMBER
ADD/ALT AR Center CAR 03-11313

12. SUPPLEMENTAL DATA: (Continued)

(e) Parametric Cost Estimating Used to Develop Cost. No
(f) An energy study and life cycle cost analysis will
be documented during the final design.

(g) Type of Design Contract.......... Design - Bid - Build
(2) Basis:

(a) Standard or Definitive Design...........oeeee... No

(b) Where Design Was Most Recently Used... N/A
(3) Total Cost (c) = (a) + (b) or (d) + (e) : ($000)

(a) Production of Plans and Specifications.......... 130

(b) All Other Design COSES .t ittt ittt eeeteeeeeeeenns 16

[ TR o = P 146

(e I G o i oo /P 131

(e) I o el o ¥ 1 5 15
(4)  Construction AWAId. .. ...ttt eeeeeeneeaeeaeeaeeaeenns 11/02
(5) Construction Start....c.iiiiiii ittt neeennneenn. 12/02
(6) Construction Completion. ... et eeeeeeeeeeeeeenenns 12/03

b. Equipment associated with this project which will be provided
from other appropriations:

Fiscal Year

Equipment Procuring Appropriated Cost
Nomenclature Appropriation Or Requested ($000)
None
Point of Contact: LTC McBride, 706-601-3413
DD, " 1391c Page 3of 3
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION
Armed Forces Reserve Complex

Grand Prairie, TX

4. PROJECT TITLE 5. PROJECT NUMBER

AR Center/OMS/DSGS CAR 03-11002

11. REQUIREMENT (CONT)
REQUIREMENTS: This project will provide facilities necessary to conduct
and support training of 1,380 AR soldiers assigned to 21 different
reserve units, 9 which are Force Support Package (FSP). The ARC will be
constructed as two separate buildings. The primary ARC building will
provide the administrative, educational, assembly, and support areas
for two engineer units moving onto the Armed Forces Reserve Complex from
facilities in Dallas. The other ARC building will provide the needed
space for soldiers to store individual and mission equipment required for
training and mobilization for all units stationed at the Armed Forces
Reserve Complex including the new engineer units. The new OMS/DSGS will
provide facilities for 9 FSP units with maintenance requirements. It will
also allow all detachments of the DSGS Maintenance unit to be stationed
together. The maintenance building will be a 17-bay shop with
administrative areas, parts storage, tool storage, locker rooms, and
restrooms. Associated facilities include a wash rack with oil/water
separator that meets all environmental requirements, MEP area, and security
lighting. The unheated storage building will provide the required space
to store large items.

CURRENT SITUATION: The 90th RSC acquired the Armed Forces Reserve
Complex from the Navy in 1999. Acquisition of the complex allowed the
AR to cancel three leases at a savings of $461,198 per year and turn

back to the City of Fort Worth one government-owned faciity on leased land.
Two engineer units are located in an aging and inadequate facility in
another part of Dallas. These two units were not relocated to the Grand
Prairie AFRC when it was acquired due to a shortage of maintenance
facilities and MEP. The Grand Prairie AFRC is short on storage and
maintenance space. An old Navy Exchange Gas Station has temporarily been
converted into the only maintenance facility available to the AR units.
The Armed Forces Reserve Complex is desperately short on storage space
for mission training and mobilization.

IMPACT IF NOT PROVIDED: The units, 9 of which are FSP, will continue to
use substandard facilities and not be able to properly train and be

prepared to meet their readiness and mobilization objectives. The AR will
not be able to relocate the two engineer units onto the Armed Forces
Reserve Complex and dispose of the aging facility in Dallas. The

facilities at the Armed Forces Reserve Complex will not support the units
without the construction of associated maintenance and storage facilities
Continued use of these substandard facilities will negatively impact
morale, recruiting, retention, the mission readiness of all assigned
units and will not provide physical security as required by Interim

FORM
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION
Armed Forces Reserve Complex

Grand Prairie, TX

4. PROJECT TITLE 5. PROJECT NUMBER

AR Center/OMS/DSGS CAR 03-11002

11. REQUIREMENT (CONT)

Department of Defense Antiterrorism/Force Protection (AT/FP)
Construction Standards, with Supplemental Army Guidance, dated 16 December
1999.

ADDITIONAL: This project has been coordinated with the 90th Regional
Support Command physical security plan and no force protection/combating
terrorism measures other than those required by regulations and design
guides for protecting Federal property are included. An economic analysis
has been prepared and utilized in evaluating this project. Alternative
methods of meeting this requirement have been explored during project

development. This project is the only feasible option to meet the
requirement. Parametric estimates have not been used to develop project
cost.

JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the Army
(Installations and Housing) certifies that this project has been considered
for joint use potential. This facility will be available for use by other
components.

12. SUPPLEMENTAL DATA
a. Estimated design data:
(1) Status:

(a) Date Design Started.......uoeeee e eeenneeennnnns 05/01
(b) Percent Complete as of January 2002........... 35%
(c) Date Design 35% CompPlete. ... 08/01
(d) Date Design CompPlete. ...t 07/02
(e) Parametric Cost Estimating Used to Develop Cost. No
(f) An energy study and life cycle cost analysis will
be documented during the final design.
(g) Type of Design Contract.......... Design -Bid - Build
(2) Basis:
(a) Standard or Definitive Design.........eveueeee... No
(b) Where Design Was Most Recently Used... N/A
(3) Total Cost (c) = (a) + (b) or (d) + (e) : ($000)
(a) Production of Plans and Specifications.......... 574
(b) All Other Design COStS. . it ittt eeteeeneeeenns 246
(c) 1 o= 820
(d)  Contract .. i i ittt 656
() IN—hoOUSE . i it ittt ittt ettt ettt ettt ettt 164
(4) ConstrucCtion AWard. . ...ttt ittt eneeeeeaeeeeaaeennn 12/02
DD FORM 1391c Page 3of 4
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION
Armed Forces Reserve Complex
Grand Prairie, TX

4. PROJECT TITLE 5. PROJECT NUMBER

AR Center/OMS/DSGS CAR 03-11002

12. SUPPLEMENTAL DATA: (Continued)

(5) CONSErUCEION SEAT T . i i ittt ittt ettt ettt eennneenas 01/03
(6) Construction Completion. ...t i i et inteeeeeenenaeens 07/04

b. Equipment associated with this project which will be provided
from other appropriations:

Fiscal Year

Equipment Procuring Appropriated Cost
Nomenclature Appropriation Or Requested ($000)
Furniture OMAR 2004 404
Shelving OMAR 2004 509
Dehumidifier OMAR 2004 1
Wire Partitions OMAR 2004 817
IT SPT Equipment OMAR 2004 185
Lockers OMAR 2004 50

TOTAL: 1966
Point of Contact: Mr. Mark Flemming, 703-601-3419
DD, "M 1391c Page 4of 4

1 DEC 76
I1-27




1. COMPONENT FY 2003 GUARD AND RESERVE 2. DATE

AR MILITARY CONSTRUCTION Feb 02

3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX

BMA 93 (W), Fort Story, VA 0.92

5. FREQUENCY AND TYPE UTILIZATION

Reservists - 3 weekends/month 3 nights/week

Full-Time Personnel - 5 days/week

6. OTHER ACTIVE/GUARD/RESERVE INSTALLATIONS WITHIN 15 MILE RADIUS
USA, Fort Story, VA - 2 kilometers

USN, Base, Virginia Beach, VA - 8 kilometers
USN, Base, Norfolk, VA - 16 kilometers

USN, Base, Norfolk, VA - 24 kilometers

USAR, Center, Hampton, VA - 27 kilometers

7. PROJECTS REQUESTED IN THIS PROGRAM

CATEGORY cosT DESIGN STATUS
CODE PROJECT TITLE SCOPE ($000) START COMPLETE
171 AR Center/OMS/UNH STRG 6,077 m2 12,385 02/01 02/02
(65,413 sf)

8. STATE RESERVE FORCES FACILITIES BOARD RECOMMENDATION

Facilities identified in Item 6 have been examined by the _02 May 2001

Joint Service Reserve Component Facility Board for possible (Date)
joint use/expansion. The board recommends unilateral construction.
9. LAND ACQUISITION REQUIRED 0
None (Number of Acres)
10. PROJECTS PLANNED IN NEXT FOUR YEARS FISCAL COoSsT
YEAR ($000)
None
DD Form 1390S/1, MAY 78 120/215 Page 1 of 2
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1. COMPONENT 2. DATE
FY 2003 GUARD AND RESERVE
AR MILITARY CONSTRUCTION Feb 02
3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX
BMA 93 (W), Fort Story, VA 0.92

11. PERSONNEL STRENGTHAS OF: 01 Aug 2001

PERMANENT GUARD/RESERVE

TOTAL OFFICER ENLISTED CIVILIAN TOTAL OFFICER ENLISTED
AUTHORIZE 18 4 10 4 528 117 411
ACTUAL 18 4 10 4 577 138 439

12. RESERVE UNIT DATA
ASGD/AUTH 109%

STRENGTH
UNIT DESIGNATION AUTHORIZED ACTUAL
DET 1, 424 TRANS CO 52 51
18TH FLD HOSP (HOLDING) (-) 51 71
18TH FLD HOSP (BASE) (-) 310 366
789 MED DET 10 13
318 AUG BN (MP) 1 BDE 80 D 105 76
Totals 528 577
13. MAJOR EQUIPMENT AND AIRCRAFT
TYPE AUTHORIZED ACTUAL
Wheeled Vehicles 47 477
Trailers 69 69
LARC 4 4
Totals 120 120
14. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
($000)
Air Pollution 0
Water Pollution 0
Safety and Occupational Health 0
DD Form 1390S/2, MAY 78 REPLACES DD Form 1390S, DEC 76, WHICH IS OBSOLETE Page 2 of 2
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02
3. INSTALLATION AND LOCATION 4. PROJECT TITLE
BMA 93 (W)
Fort Story, VA AR Center/OMS/UNH STRG
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)
0532292A 171 CAR 03-011064 12,385
9. COST ESTIMATES
COST
ITEM UM QUANTITY UNIT COST ($000)
PRIMARY FACILITIES: 6943
Training Building (60,118 sf) m2 5,585 1121.75| ( 6265)
Maintenance Building (2,756 sf) m2 256 1632.81] ( 418)
Unheated Storage (2,539 sf) m2 236 809.32| ( 191)
Antiterrorism/Force Protection LS - - ( 69)
SUPPORTING FACILITIES: 3452
Telecommunications LS - - ( 395)
Site Improvement LS - - ( 1130)
Paved Parking Area (16,927 sy) m2 14153 64.79 ( 917)
DEPMEDS m2 12141 80.39| ( 976)
Antiterrorism/Force Protection LS - - ( 34)
TOTAL CONSTRUCTION COST 10395
Contingencies ( 5.0 %) 520
Supervision and Administration (5.7 %) 622
Bui | di ng Conmi ssi oni ng 848
TOTAL PROJECT COST 12385
Equi pnent Funded O her Appropriation Non- Add) (1309)

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Construct a 600-member Army Reserve Center (ARC), Organizational
Maintenance Shop (OMS), and unheated storage building. Permanent
construction will include reinforced concrete foundations and floor slabs
on grade, masonry and steel structures with standing seam metal roofs.
Supporting work includes all site and utility work, parking, lighting,
fencing and wash rack. Following the completion of construction, the
facility will be continuously commissioned for a period of five years to
ensure it operates as intended. Force protection (physical security)
measures will be incorporated into design including the maximum feasible
standoff distance from roads, parking areas, and vehicle unloading areas,
berms, heavy landscaping, and bollards will be used to prevent access when
standoff distance cannot be maintained. Air Conditioning: 450 kw

11. REQUIREMENT: 6,077 m2 Adequate: 0m2 Substandard: 862m?2

PROJECT: Construct a 600-member ARC, OMS, and unheated storage building.
(Current Mission)

REQUIREMENT: This project will provide a 600-member ARC with
administrative offices, assembly area, complete kitchen, arms wvault,
classrooms, library, learning center, communications security training
area, unit and individual storage areas, locker room, and medical
examination area for the assigned units. Installed building equipment is
included in the kitchen, storage areas and locker room. The OMS will
provide the required administrative, tool and parts storage, and shop space

DD . T°R"M 1301 Page 1of 3
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02

3. INSTALLATION AND LOCATION
BMA 93 (W)
Fort Story, VA

4. PROJECT TITLE 5. PROJECT NUMBER
AR Center/OMS/UNH STRG CAR 03-01164

11. REQUIREMENT (CONT)
to accomplish maintenance for the assigned military equipment. This
project will provide the required military equipment and private-owned
vehicle parking areas for the assigned units and a deployable medical
training site for the hospital unit.

CURRENT SITUATION: The assigned units currently occupy, either exclusively
or portions thereof, 31 buildings located on Fort Story, VA. These
buildings are WWII wood, which have been partially renovated, and a
concrete bunker constructed during WWII. The 18th Field Hospital, 1/318th
Regt. (Companies A - E, and HHC) of the 80th Division (IT) and 789th
Medical Detachment are scattered throughout several WWII wood buildings
which makes proper training a difficult task and hampers the units'’
readiness. Detachment 1, 424 Transportation Company occupies a renovated
WWII bunker that does not contribute to the readiness of this unit. Land
is available and near the bay area for the construction of this project.

IMPACT IF NOT PROVIDED: The assigned units will not be able to conduct the
proper level of training or be prepared to meet their readiness and
mobilization missions with the continued usage of multiple overcrowded and
substandard buildings. Leased facility, off of Ft. Story, would have to be
required to relieve the overcrowded conditions within the government-owned
buildings at a time when the AR is attempting to reduce lease costs.

ADDITIONAL: This project was coordinated with the Fort Story and 99th
Regional Support Command's physical security plan and no force
protection/combating terrorism measures other than those required by
regulations and design guides for protecting Federal property are included.
An economic analysis was prepared and utilized in evaluating this project.
Alternative methods of meeting this requirement were explored during
project development. This project is the most feasible option to meet the
requirements. Parametric estimates have not been used to develop project
costs. As provided by Public Law 107-107, this project has been included
in the demonstration program on reduction in long-term facility maintenance
cost.

JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the Army
(Installation and Housing) certifies that this project has been considered
for joint use potential. Mission requirements, operational considerations,
and location are incompatible with use by other components.

FORM
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02

3. INSTALLATION AND LOCATION
BMA 93 (W)
Fort Story, VA

4. PROJECT TITLE 5. PROJECT NUMBER
AR Center/OMS/UNH STRG CAR 03-01164

12. SUPPLEMENTAL DATA
a. Estimated design data:
(1) Status:
(a) Date Design Started......c.oiii ittt tteennenenns 02

~
o
=

(b) Percent Complete as of January 2001 ............ 35%
(c) Date Design 35% CompPlete. ...t 07/01
(d) Date Design CompPlete. ... 02/02
(e) Parametric Cost Estimating Used to Develop Cost. No
(f) An energy study and life cycle cost analysis will
be documented during the final design.
(g) Type of Design Contract.......... Design - Bid - Build
(2) Basis:
(a) Standard or Definitive Design..........eeuueeeen.. No
(b) Where Design Was Most Recently Used... N/A
(3) Total Cost (c) = (a) + (b) or (d) + (e) : ($000)
(a) Production of Plans and Specifications.......... 578
(b) All Other Design COStS. i it iii i et eeteeeeeneeens 242
(c) 1 = 820
(d)  Contract .. i i ittt 655
() In-hoUSE ..ttt ittt ittt ettt ettt eaeaaenenns 165
(4) CoONStruUCLion AWATd. ... eeeeeeeeeeeeeeeeeeeeeeeeeenns 12/02
(5) CoONSErUCLION SLATT .t ettt et ettt eeeeeeeeeeeeenns 01/03
(6) Construction Completion. ...t in ittt eeeeeenenanens 04/04

b. Equipment associated with this project which will be provided
from other appropriations:

Fiscal Year

Equipment Procuring Appropriated Cost
Nomenclature Appropriation Or Requested ($000)
Dehumidifier OMAR 2002 1
Metal Lockers OMAR 2002 75
Wire Partitions OMAR 2002 102
Furniture OMAR 2003 688
Kitchen Equipment OMAR 2004 175
Shelving OMAR 2004 80
IT Equipment OMAR 2004 188

TOTAL: 1309
Point of Contact: MAJ Kiene , 703-601-3406
DDlFD?EFéMm 1391c Page 3of 3
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1. COMPONENT FY 2003 GUARD AND RESERVE 2 DATE

AR MILITARY CONSTRUCTION Feb 02

3. INSTALLATION AND LOCATION 4. AREA CONSTR
COST INDEX

Fort McCoy, WI 1.19

5. FREQUENCY AND TYPE UTILIZATION

Reservists - 0 weekends/month

Full-Time Personnel - 7 days/week

7 nights/week

6. OTHER ACTIVE/GUARD/RESERVE INSTALLATIONS WITHIN 15 MILE RADIUS

7. PROJECTS REQUESTED IN THIS PROGRAM

CATEGORY COST
CODE PROJECT TITLE SCOPE ($000
722 Battalion Dining Facility 1,226 m2 5,117

(13,197 SF)

DESIGN STATUS
START COMPLETE

06/01 11/02

8. STATE RESERVE FORCES FACILITIES BOARD RECOMMENDATION

Facilities identified in Item 6 have been examined by the _25 OCT 2001

Joint Service Reserve Component Facility Board for possible (Date)
joint use/expansion. The board recommends unilateral construction.
9. LAND ACQUISITION REQUIRED 0
None (Number of Acres)
10. PROJECTS PLANNED IN NEXT FOUR YEARS FISCAL CosT
YEAR ($000)
None

SRM Backlog ($000): 15,506

DD Form 1390S/1, MAY 78 120/215
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1. COMPONENT

AR

FY 2003 GUARD AND RESERVE

MILITARY CONSTRUCTION

2. DATE

Feb 02

3. INSTALLATION AND LOCATION

4. AREA CONSTR

COST INDEX
Fort McCoy, WI 1.19
11. PERSONNEL STRENGTHAS OF: (01 Aug 2001
PERMANENT GUARD/RESERVE
TOTAL  OFFICER  ENLISTED  CIVILIAN TOTAL OFFICER  ENLISTED
AUTHORIZE 0 0 0 0 0 0 0
ACTUAL 0 0 0 0 0 0 0
12. RESERVE UNIT DATA
ASGD/AUTH 0%
STRENGTH
UNIT DESIGNATION AUTHORIZED ACTUAL
Project is not strength dependent.
13. MAJOR EQUIPMENT AND AIRCRAFT
TYPE AUTHORIZED ACTUAL
None
14. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
($000)
Air Pollution 0
Water Pollution 0
Safety and Occupational Health 0
DD Form 1390S/2, MAY 78 REPLACES DD Form 1390S, DEC 76, WHICH IS OBSOLETE Page 2 of 2
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT

AR Feb 02
3. INSTALLATION AND LOCATION 4. PROJECT TITLE
Fort McCoy, WI. Battalion Dining Facility
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)
0532292A 722 CAR 03-11065 5,117
9. COST ESTIMATES
COST
ITEM u/Mm QUANTITY UNIT COST ($000)
PRIMARY FACILITIES: 3885
Battalion Dining Facility (13,197 sf) [m2 1,226 3137.03|( 3846)
Antiterrorism/Force Protection LS - - ( 39)
SUPPORTING FACILITIES: 725
Telecommunications LS - - ( 4)
Site Improvement LS - - ( 682)
Demo Bldgs 2670 & 2671 LS - - ( 32)
Antiterrorism/Force Protection LS - - ( 7)
TOTAL CONSTRUCTION COST 4610
Contingencies ( 5.0 %) 231
Supervision and Administration (5.7 %) 276
TOTAL PROJECT COST 5117
Equipment Funded Other Appropriation (Non-Add) (436)

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Construct a dining facility with a slab on grade structure with masonry
concrete panel exterior walls, with a painted steel standing seam roof.
Supporting facilities will include site improvements, demolition of 2
buildings, and privitely-owned vehicle parking. Force protection (physical
security) measures will be incorporated into the design including maximum
feasible standoff distances from roads, parking areas, and vehicle unloading

areas. Berms, heavy landscaping, and bollards will be used to prevent
access when standoff distance cannot be maintained. Air Conditioning: 155kw
11. REQUIREMENT: 1,226 m2 Adequate: 0m2 Substandard: 0m2

PROJECT: Construct a consolidated dining facility.
(Current Mission).

REQUIREMENT: The project will provide a consolidated dining facility for
800 soldiers with a main serving line, a short order serving line and a
consolidated salad, desert and beverage area. Floor seating should

allow for 280 people at a time. All necessary items for food preparation
and storage, and loading dock will be included. The facility will have
adequate parking for 100 vehicles and adequate drainage for a slab on grade
structure.

CURRENT SITUATION: The overall installation requirement for dining
facility space is 11,799 m2 (127,002 square feet). There is currently
1,930 m2 (20,772 square feet) of permanent buildings and

DD . T°R"M 1301 Page 1of 3
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1. COMPONENT 2. DATE

FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION

Fort McCoy, WI

4. PROJECT TITLE 5. PROJECT NUMBER

Battalion Dining Facility CAR 03-11065

11. REQUIREMENT (CONT)

4,063 m2 (43,733 square feet) of semi-permanent, renovated WWII wood mess
halls in adequate condition, for a total of 5,993 m2 (64,505 square

feet). There were previously four consolidated dining facilities on Fort
McCoy. These facilities are no longer available for dining operations due
to their age and Health Service Command requirements. These World War II

facilities were inactivated during FY 97.

ADDITIONAL: This project was coordinated with the installation physical
security plan and no force protection/combating terrorism measures other
than those required by regulation and design guides for protecting Federal
property will be included. An economic analysis has not been prepared
because new construction is the only feasible option to meet this
requirement. Parametric estimates have not been used to develop project
cost.

JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the Army
(Installation and Housing) certifies that this project has been considered
for joint use potential. Mission requirements, operational considerations,
and location are incompatible with use by other components.

12. SUPPLEMENTAL DATA:

a. Estimated design data:
(1) Status:
(a) Date Design Started.......ueeeieeieeeeneeeennnnns 06/01
(b) Percent Complete as of January 2002............. 35%
(c) Date Design 35% CoOmMpPlete. ... s 08/01
(d) Date Design CompPlete. ... ..ot 11/02
(e) Parametric Cost Estimating Used to Develop Cost. No
(f) An energy study and life cycle cost analysis will
be documented during the final design.
(g) Type of Design Contract.......... Design - Bid - Build
(2) Basis:
(a) Standard or Definitive Design..........ceveve... No
(b) Where Design Was Most Recently Used... N/A
(3) Total Cost (c) = (a) + (b) or (d) + (e) : ($000)
(a) Production of Plans and Specifications.......... 395
(b) All Other Design COSTS . vt i ittt it teeeeeneenenens 225
(c) 1 o= 620
[ I G o i o= o i 456
(e) G 0 R 0 3 164
(4) CoONSEruUCLion AWATd. ... eeeeeeeeeeeeeeeeeeeeeeeeeenns 03/03
(5) ConstruCtion SLart ... i i ittt ettt et eeeeaennnn 04/03
DD, "M 1391c Page 2of 3
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1. COMPONENT

2. DATE
FY 2003 MILITARY CONSTRUCTION PROJECT DAT
AR Feb 02

3. INSTALLATION AND LOCATION

Fort McCoy, WI

4. PROJECT TITLE 5. PROJECT NUMBER
Battalion Dining Facility CAR 03-11065

12. SUPPLEMENTAL DATA: (Continued)

(6) Construction Completion

b. Equipment associated with this project which will be provided

from other appropriations:

Fiscal Year

Equipment Procuring Appropriated Cost
Nomenclature Appropriation Or Requested ($000)
Serving Equipment OMAR 2004 250
Shelving OMAR 2004 76
Dining Furniture OMAR 2004 110

TOTAL: 436

Point of Contact: Mr Flemming , 703-601-3419
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1. COMPONENT 2. DATE
FY 2003 MILITARY CONSTRUCTION PROJECT DATA

AR Feb 02
3. INSTALLATION AND LOCATION 4. PROJECT TITLE
Wor | dwi de Unspeci fi ed Unspeci fied M nor Construction
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)
0532292A 999 N A 2,850
9. COST ESTIMATES
cosT
ITEM UM QUANTITY UNIT COST ($000)
Unspeci fied M nor Construction LS 2, 850

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Provide a lunp sum for unspecified minor construction projects, not

ot herwi se authorized by law, including construction, alteration, or
conversion of permanent or tenporary facilities. Force protection
(physical security) measures will be incorporated into design including
maxi mum f easi bl e standoff di stance from roads, parking areas, and vehicle
unl oadi ng areas, berns, heavy |landscaping and bollards to prevent access
when standoff di stance cannot be mai ntai ned.

11. REQUI REMENT: This program provi des the means of acconplishing mninor
mlitary construction projects that are not now identified, but which are
anticipated to arise during the fiscal year as critical, unforeseen

requi renents, and which fall within the purview and statutory funding
l[imts of the unspecified nminor construction program

CURRENT S| TUATI ON: During the fiscal year, the AR w Il continue to be
af fected by changes in force structure and vari ous enhancenents to unit
and | ogi stical readiness, including distribution of vehicles, equipment,
and other mission essential supplies. These changes often generate

unf oreseen (energent) requirenents for mnor nmilitary construction
projects These urgent unforeseen projects address high nationa
priorities such as environnmental protection, health, safety, and critica
m ssion requirenents.

PQC. LTC Ant hony Yeldell, 703-601-3420
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1. COMPONENT 2. DATE
FY 2003 MILITARY CONSTRUCTION PROJECT DATA

AR Feb 02
3. INSTALLATION AND LOCATION 4. PROJECT TITLE
Worldwide Unspecified Planning and Design
5. PROGRAM ELEMENT 6. CATEGORY CODE 7. PROJECT NUMBER 6. PROJECT COST ($000)
0532292A 999 N/A 6,965
9. COST ESTIMATES
cosT
N
ITEM u QUANTITY | UNIT COST (5000)
Planning and Design LS 6,965

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Provide funding to prepare engineering plans, designs, drawings and
specifications required to execute the Army Reserve military construction
program.

11. REQUIREMENT: This funding is required to provide design and
engineering services for Military Construction, Army Reserve (MCAR), and
Unspecified Minor projects, including value engineering, and continued
development of design criteria and standard (conventional) functional

layouts. Funds will be used by the US Army Corps of Engineers (USACE)
districts for in-house designs, Architect-Engineer (A-E) contractors, and
administrative support functions. These funds are required for
accomplishment of initial correction, review, reproduction and
advertisement of projects in the FY 03 program; for advancement to final
design of projects in FY 04; for initiation of design of projects in FY
05; and for initiation of preconcept design activities for projects in FY
06. The funds request for the annual planning and design requirement
includes value enginering, the costs to update standards and criteria,
guide specifications, and technical manuals.

POC: LTC Anthony Yeldell, 703-601-3420
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